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Contract # EP-W14  Task Order #

TITLE: Conflict Prevention and Resolution Center - Just In Time Consultative Services for
Region 3 Water Protection Related Collaborative Activities and Pilot Efforts

This project was begun under Task Order #15, Contract EP W09 011.

Abstract: This task order provides facilitation for the conflict prevention, outreach, and
information support for R3 WPD water related issues including support of the Chesapeake Bay
TMDL implementation, support of innovative initiatives/Partnerships such as Green Street Green
Towns, Green Jobs (G3); Faster, Cheaper, Greener (FCG); and Community Based Public Private
Partnerships (CBP3). The outcome of projects on this task order will be information/outreach
support through webcasts, clectronic newsletters, technical support documents from research and
coordination, Charrettes, workshops, self-help guides, fact sheets, and/or manuals for
information and technology transfer. This task order is being funded by EPA Region 3.

I. BACKGROUND

The purpose of this task is to provide the Conflict Prevention and Resolution Center (CPRC) and
the U.S. EPA Region 3 Water Protection Division Office of State and Watershed Partnerships —
Green Highways Partnership with assistance in implementing collaborative problem solving,
dispute prevention, dispute resolution, negotiation and meeting facilitation within the context of
the Green Highways Partnership efforts so that innovative solutions to complex problems can be
developed and issues and controversies can be constructively resolved with respect to regulatory
compliance and regulatory flexibility. This assistance can take a variety of forms including, but
not limited to providing conflict resolution advice and just-in-time coaching, facilitating
meetings and group processes, analyzing and mediating disputes, providing for third party
neutral expertise, and designing and implementing collaborative efforts such as consensus
building and multiparty decision making. The assistance delivered under this task will be for
situations that need immediate attention or which are relatively short term in nature.

The EPA anticipates that this task order will consist of approximately 3 efforts depending upon
the intensity of the efforts undertaken. The statement of work may be modified to include
additional collaborative activities, projects or pilot efforts. If additional collaborative activities,
projects or pilot efforts are ordered the EPA will issue a modification to the Task Order to
include the additional cases and will provide additional funding.

IL. SCOPE OF WORK

A. Preparation

1. The contractor shall submit a work plan to the Contracting Officer (CO), Project Officer
(PO), and Task Order Project Officer (TOPO) in accordance with the requirements of the
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contract and this Task Order. The workplan shall include description of procedures for
temporary and permanent procedures to re-designate labor categories when
reassignments or vacancies occur in assigned labor categories. The contractor shall

include a quality assurance plan for deliverables and discussion of assumptions in the
work plan.

The contractor shall work with the TOPO and PO to design a comprehensive Technical
Directive Form (TDF), project budget tracking and reporting format, sample
collaboration agreements and activity summary format to enable the contractor and the
TOPO to adequately monitor multiple projects on this task order.

The contractor shall provide oversight of deliverables, monthly reports and invoices as
required by the contract. In months when no substantive work is performed, a monthly
report will not be required.

ADR Support

When a TDF is issued, the contractor shall select dispute resolution professional(s) for
each project under the Task Order in consultation with the Project Officer (PO) and Task
Order Project Office (TOPO). The TOPO will include qualifications for the dispute
resolution professional such as knowledge of the subject matter, conflicts of interest,
availability, and experience in the type of work required, cost, gecographic proximity and
any other relevant selection criteria that may be specified in the TDF. In many cases
identification of an appropriate facilitation or mediation professional for a specific effort
may involve consultation with the local stakeholders regarding their needs and
preferences.

This Task Order shall provide ADR consultation, process design, conflict coaching,
public participation, consensus-building, conflict analysis, dispute prevention and dispute
resolution services to the Green Highways Partnership including Region 3 staff, other
external parties such as GH Partners, and EPA Headquarters Office as determined by GH
Partnership and TOPO. The contractor may provide services in person, on site, by
telephone or by email.

Specific activities will be detailed in TDFs and may include but are not limited to the
following: ‘

Consulting with EPA staff and management: The contractor may consult with EPA staff and

management regarding the history, status and collaborative activities, the pilot efforts and goals
of the Green Highways Partnership and may review relevant written material on the activity or
pilot effort.

Conducting a conflict, dispute or situation assessment: The contractor may perform an analysis

of the sources, parties, issues, tactics, and outcomes of a particular situation, issue, problem,
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conflict or dispute. This analysis may include the review of relevant written material and

. electronic information and interviews with relevant stakeholders.

Developing written process recommendations: The contractor may provide process
recommendations that will detail the actions to be taken to establish and implement a dispute
prevention, management or resolution process, the parties involved and their roles.

Helping the parties identify and select a neutral third party: The contractor may assist the parties

in identifying and selecting a neutral third party (e.g. facilitator, mediator, fact finder) who meets
the specified qualifications and is acceptable to all of the participating parties. If appropriate the
contractor may assist the parties in drafting a mediation agreement and/or an agreement to share

the costs of the neutral.

Convening appropriate parties: The contractor may conduct a convening process. This process
will involve interviewing affected parties to get their perspectives on a situation, issue, problem,
conflict or dispute and assessing the parties’ willingness or interest in addressing the matter
through a dispute prevention, management or resolution process or forum.

Developing and providing information: In consultation with the EPA TOPO and designated
Technical Directive contact, the contractor may prepare and distribute background information
on the issues to potential participants in a consultative, collaborative or conflict resolution
process. This may include preparing and presenting research, analyses, explanations, summaries,
fact sheets, white papers, brochures, engaging in joint-fact finding and other similar collections
of data or information needed to educate the parties or the public as to the substance of the issue
or dispute and options for resolving'it.

Designing appropriate processes and interventions: The contractor may design an appropriate
dispute resolution process or processes. This task may involve assessing the stakeholders and
their issues, the relationship between and among stakeholders, and the context of the dispute. A
complete process design will include clearly specifying the role of the third party neutral (c.g.
facilitator, mediator, and/or fact finder), the parties to be included, and the structure and time
frame of the process.

Providing necessary support: At the request of the TOPO and the parties, the contractor may
provide subject matter experts in technical, scientific, economic or other fields related to the
substance of the project. This support may include conducting research, reviews and fact
analyses and making presentations to the parties. The contractor also may establish and/or
maintain communication and information links such as web pages, list serves, and other methods
of communication regarding the project.

Facilitating and mediating sessions or meetings: The contractor may provide facilitation or
mediation support for a meeting, collaborative workshop or mediation session. This support may
include assisting with agenda development, providing input on meeting or session design, and
facilitating or mediating the meeting or session.
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Synthesizing issues and writing summaries: At the conclusion of meetings, the contractor may
provide mecting summaries that identify participants, specify points of agreement and
disagreement, identify issues that arose during the meeting or that require further attention, and
indicate agreed upon next steps.

Providing logistical support related to meetings for which the contractor is providing ADR
services under this Task Order: The contractor may provide logistical support for ADR services.

This support may include locating and securing meeting space; obtaining or supplying all the
necessary audio-visual and computer equipment; furnishing flip charts and markers; and
disseminating information regarding the project.

Contacting parties before, after or between meetings regarding issues under discussion: The
contractor may contact partics involved in a dispute resolution process before, after or between

meetings to get a sense of their perspectives on issues under discussion. This work can help

eliminate the potential for surprise, focus the meeting and continue the work begun in the
meeting.

Coaching parties in the above skills: The contractor may coach EPA staff and/or the involved
parties in negotiating skills and strategies, public involvement, consensus building or dispute
prevention, management or resolution processes in order to enhance Green Highways Partners’
capacity to facilitate innovation, collaboration and manage conflict if necessary.

Assistance to Region 3 in providing support to communities designated/selected by R3 WPD in
areas of implementing G3 or CBP3 activities to address green stormwater retrofit needs. Support
may include technical and organizational supports and coaching in implementing innovative GI
practices or innovative financing.

C. Reports

1. Oral Briefings - At intervals specified by the TOPO, but no less frequently than quarterly the
Contractor shall provide the TOPO and the designated program contact with an oral briefing on
the status of work pursuant to each Technical Directive and this TO.

2. Case Reports - The'contractor shall prepare a brief report at the end of each case, project or
activity. The report shall bricfly describe the services provided, a list of stakeholders involved in
the case, and the results of those services, including any recommended follow-up actions.

3. Final Report - The contractor shall prepare a final report for the Task Order. This report will
include each case report that was prepared (above), an overall evaluation of the services provided
as part of the Task Order, lessons learned and recommendations for the future.




4. Evaluation - The Contractor shall provide information for EPA's ADR and contract tracking
systems and dispute resolution professionals working under this Task Order shall complete EPA
ADR evaluation system questionnaires and provide information necessary to administer
questionnaires to participants in ADR processes (e.g., contact information for parties). The
contractor shall contribute to or conduct all or parts of an evaluation of the case according to
EPA case or meeting evaluation protocols. As requested by the TOPO, the contractor shall
participate in a post-process debriefing with EPA officials, including the PO, TOPO and
Technical Directive and relevant EPA management, to discuss lessons learned and next steps.

III. WORK APPROACH
The process and controls for this work will be as follows:

a. The EPA person requesting services pursuant to this TO shall contact the TOPO and
jointly they will determine: (1) whether the work requested is within the statement of
work for this task order and (2) the scope of the assistance needed.

b. The TOPO will provide the Contractor with a completed Technical Directive form (with
a copy to the PO, CO and Technical Directive contact (i.e. the person requesting services)
which will include a short description of the situation, the location of the assignment,
local contacts, qualifications of appropriate service providers, schedule constraints, time
limits, reporting requirements, the tasks to be performed and any special requirements.

c. The Contractor shall provide the assistance as outlined in the Technical Directive. The
contractor shall include the TOPO and the Technical Directive contact in
communications and planning discussions.

d. All reports, transmittals and deliverables for a particular Technical Directive shall be
submitted to the TOPO, PO, technical contact and the Technical Directive contact person.

c. This TO is designed for rapid response to quickly developing situations. It is not
designed to provide long term support for a complex ongoing case or project. EPA
expects that projects that are anticipated to continue past 120 hours (or other ceiling as
designated by the TOPO in the Technical Directive) shall be transitioned to a separate
Task Order or other contractual vehicle as soon as possible.

The contractor shall approach this task in accordance with terms of the contract.
A. ADR and Public Participation Best Practices:

The Contractor shall approach this task in accordance with terms of the basic contract and
according to the established norms and ethical standards of ADR professionals.




Based on EPA’s evaluation of a large number of ADR cases, the Agency has determined that the
following practices are significantly related to positive substantive, relational, and procedural
outcomes from ADR cases. The contractor shall ensure that this direction is provided to ADR
professionals providing services under this task order:

e Prior to the mediation or facilitation and throughout the process, the ADR professional
shall inquire about whether individual participants have the time, financial, and logistical
resources necessary to participate effectively in the process and -- where resources are
inadequate -- assist them in identifying appropriate resources or in making necessary

~ adjustments to the process to accommodate resource constraints.

e The ADR professional shall assist the participants in identifying the issues that are
important to resolving any controversy and solutions that will address the needs shared
by the participants. .

e The ADR professional shall conduct the process to promote active engagement from all
participants.

e The ADR professional shall explore with the participants appropriate ways to incorporate
high quality and relevant information resources necessary to resolve the issues.

e To support productive dialogue and effective implementation of any agreements reached
by the participants, the ADR professional shall ensure that participants have appropriate
authority to make commitments on behalf of their organizations.

B. Ethical Codes of Conduct:

The Contractor shall ensure that ADR professionals serving as neutral third parties under this
contract receive information about and perform in accordance with cthical codes applicable to
the practice of dispute resolution professionals. Relevant examples of ethical codes include
those adopted by: :

e the American Arbitration Association, American Bar Association, Association for
Conflict Resolution:
(http://www.acrnet.org/uploadedFiles/Practitioner/ModelStandardsofConductforMediato
rsfinal05(1)(1).pdf)

e the International Association of Facilitators: (http:/www. 1af-
world.org/aboutiaf/CodeofEthics.aspx)

o the International Association for Public Participation:
(http://iap2.affiniscape.com/displavcommon.cfm?an=1&subarticlenbr=8)

C. Confidentiality

The contractor shall perform in accordance with generally acceptable norms and ethical
procedures of the mediation profession. Information provided to the ADR professional by any of
the parties, communications between parties and the ADR professional, and notes and dispute
resolution work product generated by the ADR professional during work pursuant to this TO
shall be maintained as confidential by the ADR professional pursuant to the provisions of the
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ADR Act of 1996 (Public Law 104-320; 5 USC 571 er al) and applicable federal, state and
judicial requirements.

All parties to this task order acknowledge that the confidentiality provisions of the
Administrative Dispute Resolution Act, 5 U.S.C. Section 574 shall govern the contractor’s
alternative dispute resolution activities under this task order.

D. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the contractor will
identify him/herself as a contractor to EPA, not an EPA employee.

The Contractor shall provide input or make recommendations based on the information gathered,
however, decisions on all substantive issues will be made by EPA. THE CONTRACTOR
SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR MAKE DECISIONS
ON ITEMS OF POLICY, REGULATION OR STATUTE. THE CONTRACTOR SHALL NOT
TAKE A STAND ON THE MERITS OF SUBSTANTIVE ITEMS UNDER DISCUSSION.

E. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND
PROGRAM OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED HAVE
BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS WORK
REMAINS. The Contractor shall also notify the TOPO when 75% of the funds have been used
on any single case assignment. Notifications shall be in writing and cc to the Project Officer.

F. Task Order Qualifications:

If out of town travel is required to accomplish the tasks under this task order, the contractor shall
obtain advance approval for that trip and its costs in writing from the TOCOR, ATOCOR and/or
the PO. To the extent possible, the contractor’s per diem costs shall be within allowable limits
set by GSA.

This task order is not funded by multiple appropriations. This task order does not have tasks to
develop environmental data or surveys. This task order does not provide for training of
contractor personnel, provision of Government Furnished Property or Accountable Personal
Property or IT products or services. The SOW does not include any tasks that are inherently
governmental in nature or provide personal services. The SOW does not anticipate transferring
or developing Confidential Business Information or Personally Identifiable Information to the
contractor. Development of communications products as a result of activities on this task order
will be in compliance with EPA’s Policy and Implementation Guide for Communications
Product Development and Approval found at
HTTP://www.epa.gov/productreview/guide/index.html.




The Contractor is directed to conduct Conflict of Interest checks and provide this information as
a part of the Work Plan for TOCOR review and CO approval.

IV. REPORTS AND DELIVERABLES

The Contractor shall provide EPA all reports in accordance with the contract unless
specifically changed in the statement of work.

The Contractor shall provide a work plan within the schedule provided in the basic
contract. ’

Copies of all reports, meeting notices, agenda, summaries and any other written
deliverables shall be sent to the PO, and TOPO listed below and the relevant Technical Directive -
contact.

All reports shall be provided first in draft form. Upon receipt of comment from the EPA
TOPO, the Contractor shall revise the report and distribute final copies as stated in the Scope of

Work. Reports may be submitted electronically unless specified differently in the Technical
Directive.

Jtem: Due No Later Than:

Deliverables:

Work Plan 10 days after TO issuance
Case Conclusion Summaries 20 days after conclusion of work
Final Report 20 days before Task Order expiration

Transmittals:
Fact sheets, agendas,

summaries, other written documents
as ordered As directed in the Technical Directive

V. EPA CONTACTS




Project Officer:
Deborah Dalton
Conflict Prevention and Resolution Center
Environmental Protection Agency
Mail Code 2388A
1200 Pennsylvania Avenue, NW
Suite 6402-P
Washington, DC 20460
Phone: 202-564-2913 Fax: 202-501-1715

Task Order Project Officer:
Denise Rigney
Office of State and Watershed Partnerships
Water Protection Division
Environmental Protection Agency
Mail Code: 3WP10
1650 Arch Street
Philadelphia, PA 19103
Phone: 215-814-2726 Fax: 215-814-2301

Alternate Task Order Project Officer:
Jada R. Goodwin
Program Analyst
Water Protection Division (3WP60)
Phone: 215-814-5381
Cell: 215-266-7261
Email: goodwin.jada@epa.gov

Supervisor:
Dominique Lueckenhoff
Deputy Director
Water Protection Division
Environmental Protection Agency Region 3
Mail Code: 3WPI10
1650 Arch Street
Philadelphia, PA 19103
Phone: 215-814-5810 Fax: 215-814-2301

VI. PERIOD OF PERFORMANCE

The period of performance of this Task Order shall be until October 31, 2016
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CONTRACT # EP-W14-020 TASK ORDER #
TITLE: Urban Waters Program Just in Time Services

ABSTRACT: This task order will provide Just In Time facilitation and technical support
services to projects participating in the Office of Water Urban Waters public engagement
program. Projects will be identified and outcomes described in written Technical
Direction from the TOPO. This project is funded by the Office of Water.

l. BACKGROUND

Urban Waters Program

The mission of EPA's Urban Waters Program is to support and connect local efforts
underway across the nation to help restore the water quality of polluted urban
waterways, in ways that also advance community and economic development. This
program also recognizes that certain communities, including underserved communities,
are and have been particularly burdened by polluted urban waterways and have not
reaped the benefits that healthy, accessible waters can bring.

Since its inception in 2009, the program has built a model infrastructure for coordinating
support for on-the-ground projects and connecting communities to technical and financial
resources. Our growing network spans EPA and the Federal family, and includes many
national non-profit partners.

Program Elements

The EPA Urban Waters program consists of the following core elements. They will
continue to grow and change based on program priorities. The Task Order Contracting
Officer Representative (TOCOR) will specify the contractor's support assignments for
these elements in technical direction. The contractor is not authorized to provide grant
funding, to evaluate grant proposals or perform personal services or other prohibited
contract activities.

Urban Waters Federal Partnership. An EPA co-led initiative of 13 Federal agencies
working together with private, state, and local partners to stimulate regional and local
economies, create jobs, improve water quality, and protect America's health by
revitalizing urban waterways. It was created in response to stakeholder feedback as one
way to foster, collaborate with, and leverage a diverse set of partners, to advance
common goals, create efficiencies, and expand support for urban waters community
efforts. The partnership is working with local partners in designated locations across the
country.




Urban Waters Fund. A public-private partnership co-led by EPA and sponsored by the
Urban Waters Federal Partnership. This fund is managed by the National Fish and
Wildlife Foundation, and leverages private funding to support local projects by extending
EPA investments and addressing a broader array of community priorities.

Small Grants Program. This grant competition funds place-based projects advancing the
restoration of urban waters by improving water quality in urban areas through activities
that also support community revitalization and other local priorities.

Leaming Network. Launched by EPA and coordinated by national non-profit program
partners (River Network & Groundwork USA), this network provides technical assistance
and facilitates peer sharing across the Urban Waters grantee community through virtual
and in-person collaboration.

il. SCOPE OF WORK
1. Work Plan and Task Order Management

a. The contractor shall submit a cost estimate and work plan to the
Contracting Officer (CO), Project Officer (PO) and Task Order Project
Officer (TOPO) in accordance with the requirements of this contract. The
workplan shall document procedures for substitution of labor categories in
the event of the temporary or permanent absence of assigned personnel.
The work plan and cost plan shall assume annual option periods ending
June 16 of each year.

b. The contractor shall be responsible for oversight of deliverables under this
task order and shall be responsible for transmission of reports and invoices
as required by the contract. No monthly report shall be due in any month in
which there is no substantive work performed.

2. The contractor shall select a dispute resolution professional or communications
professional for each project in accordance with qualifications specified by the
TOPO at the time specific projects are identified through written direction.

3. At the request of the TOPO, the contractor shall provide information for EPA's -
ADR and contract tracking systems and dispute resolution professionals working
under this Task Order, and shall complete EPA ADR evaluation system
questionnaires and provide information necessary to administer questionnaires to

. participants in ADR processes (e.g., contact information for parties). The
contractor shall contribute to or conduct all or parts of an evaluation of the case
according to EPA case or meeting evaluation protocols. At the request of the
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TOPO, the contractor shall participate in a post-process debriefing with EPA
officials, including the PO, TOPO and Technical Directive and relevant EPA
management, to discuss lessons learned and next steps.

4, At the conclusion of the period of performance, the contractor shall furnish a Final
Report that summarizes the project and its outcome including information on the
subprojects and each of its outcomes. The report shall also list:

(a) A summary list of all final work products and where they are available
download. '

(b) A summary of any interim work products, their status, and where they are
available for download.

(c) A short process evaluation by the contractor summarizing procedural
lessons learned and recommendation for improvements.

The TOPO will review the Final Report and provide comments and revisions as
necessary. The contractor will incorporate these comments and revisions. All
work products will be made available in electronic form unless noted otherwise.

Project A — Urban Waters Programmatic Support

This project will provide overall programmatic support for the Urban Waters Program
through facilitation of workgroups, teams, and subcommittees as identified below or by
the TOPO through technical direction. This includes the drafting and production of
strategies, plans, outreach documents, brochures, etc, that will help EPA staff coordinate
work and assist stakeholders in understanding and participating in the program.

The contractor will work with EPA staff, managers and partners (e.g. Urban Waters
Staff, Regional Coordinators, National Management Work Group, Water Division
Directors, stakeholder groups, federal partners) as directed by the TOPO to develop
overall programmatic products and outreach materials (e.g., memos, brochures, fact
sheets, webinar materials, toolkits, resources, websites, information repositories, etc). It
is expected that the program will develop 20-30 products with available funding.

1. For the tasks listed in this section of the Task Order, the contractor shall select a
communications or dispute resolution professional(s) or team(s) with experience
in assisting federal, state, and/or local organizations to achieve increased
environmental and social program benefits, by assisting them in using the
principles of social marketing, focusing on target audiences and actions. This
individual should be experienced in facilitating groups to accelerate the adoption
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and promotion of results-oriented actions, through building agreements on
high-level goals, guiding principles, and overarching strategy. The contractor
should have expertise in creating an even-handed and transparent process that
holds parties to a document with meaningful principles and strategies that will lead
to action and clarify what kind of investments are needed. In some cases,
communications or dispute resolution professional(s) or team(s) will need to have
experience in a particular technical area and/or geographical focus.

. The contractor shall meet with the EPA PO and TOPO to discuss substantive,
procedural, and process design, and identify ways that the Program can be more
effective (e.g., identifying new partners, sharing new information, and refining
workgroup and team processes).

. In consultation with the EPA TOPO, the contractor shall contact key members to
discuss the technical or substantive issues involved in preparing for staff and
management meetings or workgroup meetings, timing, schedule, and other
parties potentially involved. The contractor may distribute background information
provided by TOPO on the issues or process.

The contractor shall suggest a process design for meeting(s), at the request of the
EPA TOPO or designated staff, including but not limited to: timing, schedule,
structure, location, needs for facilitation, needs for resources and information, and
suggested mix of participants. The contractor shall keep confidential information
that parties specify as confidential.

EPA expects to have weekly staff meetings and monthly Federal Partnership
meetings, as well as meetings of certain teams and subcommittees in the
Washington, D.C. area during this period of performance. It is estimated
contractor support is needed for approximately 50 meetings, for 30 minutes in
duration each, for the weekly staff meetings. It is also estimated contractor
support is needed for approximately 10 meetings, for 60 minutes in duration each,
for the monthly Federal Partnership meetings. Lastly, it is estimated contractor
support is needed for approximately 5 specific team/subcommittee meetings,
which is estimated to be 60 minutes in duration each. As directed by the TOPO,
the contractor shall facilitate plenary and small meetings of specified teams and
subcommittees. For these meetings, the contractor will assist in a variety of roles
as directed by the TOPO, such as but not limited to: helping participants
articulate their interests, identify areas of agreement, develop consensus solutions
to the problems that divide them, document decisions & next steps, areas of
agreement and outstanding actions, and assisting in planning, preparation, and
follow-up for such meetings. As facilitator, the contractor shall keep the parties
moving forward to the extent practical, towards the goal of the process. THE
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10.

CONTRACTOR SHALL NOT TAKE A POSITION ON THE MERITS NOR
RECOMMEND TO THE PARTIES WHAT THE SUBSTANTIVE RESOLUTION OF
AN ISSUE SHOULD BE.

At the direction of the TOPO or designated staff, the contractor shall provide a
draft agenda to the PO and TOPO for each meeting supported under this Task
Order. The contractor may consult with EPA and all other appropriate parties in
drafting an agenda. Upon receipt and incorporation of the TOPO's comments, the
contractor shall distribute the final agenda to the PO, TOPO, meeting members,
and other participants. '

The contractor shall communicate as necessary in person, by phone, or in writing,
with meeting participants and other participants between meetings to ensure that
issues and concerns have been communicated accurately and that meeting
members are adequately prepared for the next meeting. The contractor shall
keep confidential information that parties specify as confidential.

The contractor shall perform targeted research and data gathering iasks, as
necessary, and as directed by the TOPO, and shall draft action plans, strategic
plans, and other related documents, to reflect the discussions at the meetings

supported under this Task Order.

At the direction of the TOPO, the contractor shall provide draft meeting
summaries to the EPA PO, TOPO, meeting members, and other participants,
along with actions for workgroup members within one business day. Upon receipt
and incorporation of comment, the contractor shall distribute final meeting
summaries to the EPA PO, TOPO, meeting participants and other interested

~ parties.

The contractor shall provide meeting facilities, equipment, supplies, and support
for all meetings, if needed, and at the technical direction from the TOPO. These
meetings will take place in Washington, D.C. This includes securing meeting
room space and making appropriate arrangements for remote access (web and
phone), as necessary. Use of EPA meeting space and conference lines are
preferred.

Project B — Just in Time Services

Just in Time services will include facilitation and outreach for the Federal Partnership
locations, stakeholder partnership projects, and other Urban Waters meetings at the
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request of Headquarters or Regional offices. It is estimated a total of 8 site-specific
JIT projects are expected.

1. The contractor shall work with the TOPO and PO to design a comprehensive
Technical Directive (TD) form, project budget tracking and reporting format and
case conclusion summary format to enable the contractor and the TOPO to
adequately monitor multiple projects.

2. Assignment of specific meetings or projects shall be through a Technical Directive
from the TOPO. When a TD is issued, the contractor shall select dispute resolution
professional(s) for each project in consultation with the Project Officer (PO) and
Task Order Project Office (TOPO), and Technical Contact. The TOPO will include
qualifications for the dispute resolution professional such as knowledge of the
subject matter, conflicts of interest, availability, experience in the type of work
required, cost, geographic proximity, and any other relevant selection criteria that
may be specified in the TD. In many cases identification of an appropriate dispute
resolution professional for a site-or facility-specific dispute may involve consultation
with the local stakeholders regarding their needs and preferences.

3. This Task Order shall provide ADR consultation, public participation, consensus-
building, conflict analysis, dispute prevention and dispute resolution services to
Headquarters and Regional staff and external parties. The contractor may provide
services in person, on site, by telephone or by computer. Specific activities will be
detailed in TDs and may include but are not limited to the following:

o Consulting with EPA staff and management: The contractor may consult with
EPA staff and management regarding the history, status and goals of the project
and may review relevant written material on the case or situation.

o. Conducting a conflict, dispute or situation assessment: The contractor may
perform an analysis of the sources, parties, issues, tactics, and outcomes of a
particular situation, issue, problem, conflict or dispute. This analysis may include
the review of relevant written material and electronic information. The contractor
may conduct interviews with relevant stakeholders and others knowledgeable
about the project or topic to get their perspectives on a situation, issue, problem,
conflict or dispute and to assess the parties’ willingness or interest in addressing
the matter through a public engagement, public outreach, consultation,
negotiation, dialogue or dispute prevention, management or resolution process or
forum.




Developing written process design recommendations: The contractor may
provide process recommendations that detail the actions to be taken to establish
and implement a public engagement, public outreach, collaboration, consultation,
dialogue or dispute prevention, management or resolution process, the parties
involved, their roles, schedule, venues and other design recommendations
necessary for achieving the goals of the meeting or project. A complete process
design will include clearly specifying the role of the third party neutral (e.g.,
facilitator, mediator, fact finder, etc), the parties to be included, the method,
structure and time frame of the process and the goal and expected outcome of the
process.

Helping the parties identify and select a neutral third party: The contractor may
assist the parties in identifying and selecting a neutral third party (e.g., facilitator,
mediator, fact finder, etc) who meets the specified qualifications and is acceptable
to all of the participating parties. If appropriate, the contractor may assist the
parties in drafting an agreement to share the costs of the neutral.

Convening appropriate parties: The contractor may assist the EPA TOPO and
Technical Directive contact in contacting affected parties and inviting them to
participate in meetings or consultation processes and coordinating their
appropriate participation.

Facilitating and mediating sessions or meetings: The contractor may provide
facilitation or mediation support for a meeting or mediation session. This support
may include assisting with agenda development, providing input on meeting or
session design, and facilitating or mediating the meeting or session. This may
also involve facilitating conference calls, break out groups or workgroups.

Designing appropriate dispute resolution processes and interventions: The
contractor may design an appropriate dispute resolution process or process to
break impasse or overcome delays. This task may involve assessing the
stakeholders and their issues, the relationship between and among stakeholders,
and the context of the dispute and taking steps to assist the parties in overcoming
obstacles to progress, implementation, or agreement.

Process_implementation oversight: The contractor may assist the parties in
monitoring and coordinating progress of implementation of project agreements
and overcoming obstacles to continued implementation.

Providing logistical support related to meetings for which the contractor is
providing ADR services under this Task Order: The contractor may provide
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logistical support such as locating and securing meeting space; obtaining or
supplying all the necessary audio-visual and computer equipment; furnishing flip
charts and markers and other supplies and equipments needed to achieve the
goals of the meeting or project; and disseminating information regarding the
project. This may also include setting up teleconferences, video teleconferences
or on line communications methods such as webinar support or on line dialogue
support.

Contacting parties before, after or between meetings regarding issues under
discussion: The contractor may contact parties involved in a consultation,
collaboration or dispute resolution process before, after or between meetings to
get a sense of their perspectives on issues under discussion. This work can help

eliminate the potential for surprise, focus the participants and the process and
continue the work begun in meetings.

Drafting agreement documents, implementation plans: The contractor may assist
the TOPO, technical directive contact and the parties in drafting agreement
documents or implementation plans. The contractor may manage the process of
collecting, collating and incorporating input from the parties and obtaining any
ratification or signatures necessary to finalize the document.

Coaching parties in the above skills: The contractor may coach EPA staff and/or
the involved parties in negotiating skills and strategies, public involvement,
consensus building or dispute prevention, management or resolution processes.

Developing and providing information, designing outreach materials: In
consultation with the EPA TOPO and designated Technical Directive contact, the
contractor may prepare and distribute background information, analyses or
outreach materials on the issues to potential participants in a consultative,
collaborative or conflict resolution process. This may include preparing and
presenting research, analyses, explanations, case studies, summaries, fact
sheets, white papers, brochures and other similar collections of data or
information needed to inform or educate the parties or the public regarding the
project, topic, issues or dispute.

Providing necessary technical or analytic support: At the request of the TOPO
and the parties, the contractor may provide subject matter experts or expertise in
technical, scientific, economic or other fields related to the substance of the
project. Examples of subject matter expertise required are: green infrastructure,
stormwater management, volunteer/citizen water-quality monitoring programs,
local water quality report card programs, water-related workforce development,
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risk communication regarding fish consumption and water-based recreation. This
support may include conducting research, reviews and fact analyses and making
presentations to the parties.

e Providing communications assistance and support: The contractor may establish
and/or maintain communication and information links such as web pages, list
serves, wikis, portals and/or other methods of communication regarding the
project.

e Synthesizing issues and writing summaries: At the conclusion of meetings, the
contractor may provide meeting summaries or other documents that identify
participants, specify points of agreement and disagreement, identify issues that
arose during the meeting or set out plans or schedules or that require further
attention, and indicate agreed upon next steps.

e Training presentations, workshops or seminars: The contractor may design
training materials and may present training on topics relevant to achieving the
goals of the meeting, project or topic. The contractor may conduct research and
information gathering on topics relevant to the assigned project in order to design
the training. Training may be presented in person, over the phone or via
computer links as agreed to by the TOPO and technical directive contact.
Training may be “off the shelf” or specifically designed for the project.

4. Oral Briefings - At the direction of the TOPO, the contractor shall provide the
TOPO and the designated program contact with an oral briefing on the status of
work pursuant to each Technical Directive and this TO.

5. Annual Report — The contractor shall provide the TOPO with an annual report of
accomplishments and costs incurred by October 15 of every year.

6. Case Reports - The contractor shall prepare a brief report (1 — 2 pages) at the end
of each case, project or activity. The report shall briefly describe the services
provided, a list of stakeholders involved in the case, and the resuits of those
services, including any recommended follow-up actions. The contractor shall also
include reflections from facilitators regarding what they as facilitator contributed to
the success of the project.

.  WORK APPROACH

A. Work Flow and Responsibilities for Technical Directive Initiation and Management:




1. The person requesting the services pursuant to this TO shall contact the TOPO
and jointly they will determine: (1) whether the work needed will comply with the
statement of work for this task order and (2) the scope and timing of the
assistance needed.

2. The TOPO will provide the Contractor with a completed Technica! Directive form
(wih a cc to the PO, CO and person requesting the services) which will include a a
Technical Directive Contact person, short description of the situation, the location
of the assignment, the goal and outcome desired, local contacts, schedule
constraints, time limits, reporting requirements, tasks to be performed and any
special requirements. The Technical Directive Contact is NOT authorized to issue
technical direction to the contractor or service provider — he/she is a contact
person only to provide information and coordination on the topic or project. Only
the TOPO or PO can issue official technical direction. Only the EPA Contracting
Officer can change the terms, conditions or costs of this Task Order and the
Technical Directives under this task order.

3. The Contractor shall provide a brief work plan and cost plan for each Technical
Directive and shall proceed only when notified in writing by the TOPO that the
technical approach and cost estimate are acceptable.

4. The Contractor shall provide the assistance as outlined in the Technical Directive.
The contractor shall include the TOPO and the Technical Directive contacts in all
communications and planning discussions, status reports and updates on the
project.

5. All reports, transmittals and deliverables for a particular Technical Directive shall
be submitted to the TOPO, PO, Technical Directive Contact and any others
designated as recipients in the Technical Directive.

6. The Technical Directive Contact shall be responsible for evaluating the service
providers's performance at the end of the case/project and during the project if it
lasts through the annual contract evaluation performance schedule.

B. ADR and Public Participation Best Practices:

The Contractor shall approach this task in accordance with terms of the basic contract
and according to the established norms and ethical standards of ADR professionals.
Based on EPA's evaluation of a large number of ADR cases, the Agency has determined
that the following practices are significantly related to positive substantive, relational, and
procedural outcomes from ADR cases. The contractor shall ensure that this direction is
provided to ADR professionals providing services under this task order:

» Prior to the mediation or facilitation and throughout the process, the ADR
professional shall inquire about whether individual participants have the time,
financial, and logistical resources necessary to participate effectively in the
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process and -- where resources are inadequate -- assist them in identifying
appropriate resources or in making necessary adjustments to the process to
accommodate resource constraints.

e The ADR professional shall assist the participants in identifying the issues that are
important to resolving any controversy and solutions that will address the needs
shared by the participants.

¢ The ADR professional shall conduct the process to promote active engagement
from all participants.

e The ADR professional shall explore with the participants appropriate ways to
incorporate high quality and relevant information resources necessary to resolve
the issues.

e To support productive dialogue and effective implementation of any agreements
reached by the participants, the ADR professional shall ensure that participants
have appropriate authority to make commitments on behalf of their organizations.

C. Ethical Codes of Conduct:

The Contractor shall ensure that ADR professionals serving as neutral third parties under
this contract receive information about and perform in accordance with ethical codes
applicable to the practice of dispute resolution professionals. Relevant examples of
ethical codes include those adopted by:

o the American Arbitration Association, American Bar Association, Association for
Conflict Resolution:
(http://Iwww.acrnet.org/uploadedFiles/Practitioner/ModelStandardsofConductforM
ediatorsfinal05(1)(1).pdf)

¢ the International Association of Facilitators: (http.//www.iaf-

. world.org/aboutiaf/CodeofEthics.aspx)

¢ the International Association for Public Participation:
(http://iap2.affiniscape.com/displaycommon.cfm?an=1&subarticlenbr=8)

D. Co_nﬁdentiality

All parties to this task order acknowledge that the confidentiality provisions of the
Administrative Dispute Resolution Act, 5 U.S.C. Section 574 shall govern the contractor's
alternative dispute resolution activities under this task order.

E. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the contractor
will identify him/herself as a contractor to EPA, not an EPA employee.
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The Contractor shall provide input or make recommendations based on the information
gathered, however, decisions on all substantive issues will be made by EPA. THE
CONTRACTOR SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR
MAKE DECISIONS ON ITEMS OF POLICY, REGULATION OR STATUTE. THE
CONTRACTOR SHALL NOT TAKE A STAND ON THE MERITS OF SUBSTANTIVE
ITEMS UNDER DISCUSSION.

E. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND PROGRAM
OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED HAVE BEEN
EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS WORK REMAINS.
The Contractor shall also notify the TOPO when 75% of the funds have been used on
any single case assignment. Notifications shall be in writing and cc to the Project Officer.

F. Task Order Qualifications:

If out of town travel is required to accomplish the tasks under this task order, the
contractor shall obtain advance approval for that trip and its costs in writing from the
TOCOR, ATOCOR and/or the PO. To the extent possible, the contractor's per diem
costs shall be within allowable limits set by GSA.

This task order is not funded by multiple appropriations. This task order does not
provide for training of contractor personnel, provision of Government Furnished Property
or Accountable Personal Property or IT products or services. The SOW does not include
any tasks that are inherently governmental in nature or provide personal services. The
SOW does not anticipate transferring or developing Confidential Business Information or
Personally Identifiable Information to the contractor. Development of communications
products as a result of activities on this task order will be in compliance with EPA’s Policy
and Implementation Guide for Communications Product Development and Approval
found at HTTP://www.epa.gov/productreview/quide/index.htmi.

The Contractor is directed to conduct Conflict of Interest checks and provide this
information as a part of the Work Plan for TOCOR review and CO approval.

IV. SCHEDULE OF DELIVERABLES

ITEM DATE DUE TO EPA DELIVERABLE TYPE
Work Plan 10 days from TO issuance | Deliverable
Draft Meeting Agenda 3 Weeks before meeting Transmittal
Final Meeting Agenda 1 Week before meeting Transmittal
12



ITEM DATE DUE TO EPA DELIVERABLE TYPE
Draft Meeting Summaries | 1 Business Day after Transmittal
to TOPO meeting ,
Final Meeting Summaries | 1 week after receipt of Transmittal
comment
JIT Case Reports 2 weeks after meeting or Deliverable
end of project
Draft products (e.g., fact 2 Weeks from receipt of Transmittal
sheets, web sites, etc) materials or as requested
by TOPO
Final products (e.g., fact 1 Week from receipt of Transmittal
sheets, web sites, etc) materials or as requested
by TOPO
Annual Report October 15 each year Transmittal
Draft Final Report of 3 Weeks before end of Transmittal
Process PoP
Final Report of Process 2 Weeks from receipt of Deliverable

comment

The contractor shall send EPA all reports in accordance with the contract.

The contractor shall provide a work plan within the schedule provided in the basic

contract.

Copies of all reports, meeting notices, agenda, summaries and any other written

deliverables shall be sent to the PO and the TOPO listed below. If oral briefings are
scheduled for EPA staff, the PO shall be notified in time to attend.

All reports shall be provided in draft form. Upon receipt of comment from the EPA
PO and TOPO, the contractor shall revise the report and distribute final copies as stated

in the Scope of Work.

V. EPA CONTACTS

Task Order Project Officer:

Ji-Sun (Sun) Yi

Office of Water-Immediate Office/Urban Waters
US Environmental Protection Agency

13




1200 Pennsylvania Ave NW, Mail Code 4101M
Washington, DC 20460-0001
Phone: (202) 566-0730

Yi.Ji-Sun@epa.qgov
Alternate Task Order Project Officer:

Terri Johnson

Office of Water-Immediate Office/Urban Waters
US Environmental Protection Agency

1200 Pennsyivania Ave NW, Mail Code 4101M
Washington, DC 20460-0001

Phone: (202) 564-8296

Project Officer:

Terry Fenton

Conflict Prevention and Resolution Center (2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

Phone: (202) 564-2090 Fax: (202) 501-1715
fenton.terry@epa.qov

CPRC Contact Person:

Terry Fenton ‘ .
Conflict Prevention and Resolution Center (2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

Phone: (202) 564-2090 Fax: (202) 501-1715
fenton.terry@epa.gov

VI.  PERIOD OF PERFORMANCE

The period of performance of this delivery order shall be until June 16, 2019 with
annual option years. v
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HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIF Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 98. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
i V.
Fairfax VA 22033 = |19A MODIFICATION OF CONTRAGT/ORDER NO.
EP-W-14-020
0027
10B. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 08/04/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [Ois extended, [TJis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. Ifby
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $62,240.62
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22

E. IMPORTANT: Contractor Xlis not, [is required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698

The purpose of this modification is to provide incremental funds in the amount of
$62,240.62 which brings the total obligated amount from $75,000.00 to $137,240.62.
TOPO: Denise Rigney Max Expire Date: 10/31/2016

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $62,240.62

New Total Obligated Amount for this Award: $137,240.62

Incremental Funded Amount changed: from

$75,000.00 to $137,240.62

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE CF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED ] -3 ; - 16C. DATE SIGNED
e o ELECTRONC
ud A e SIGNATURE | 12/05/2014
(Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0027/002 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(3) (B) (C) (D) (E) (F)

Obligated Amount for this modification: $62,240.62
Incremental Funded Amount changed from $75,000.00
to $137,240.62 )

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-BR-03L0X11-202BD4-2505-1503LL1001-001
Beginning FiscalYear 14
Ending Fiscal Year 15

Fund (Appropriation) BR
Budget Organization 03L0X11
Program (PRC) 202BD4

Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1503LL1001-001
Quantity: 0

Amount: $39,528.22

Percent: 21.52965

Subject To Funding: N
Payment Address:

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-BR3-03L0X12-202BD4-2505-1503LL1003-001
Beginning FiscalYear 14
Ending Fiscal Year 15

Fund (Appropriation) BR3
Budget Organization 03L0X12
Program (PRC) 202BD4

Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1503LL1003-001
Quantity: 0

Amount: $22,712.40

Percent: 12.37066

Subject To Funding: N
Payment Address:

Delivery Location Code: HPOD
Denise Rigney

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0027/002 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNiT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 08/04/2014 to 10/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1| 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable}
003 03/02/2015 PR-R3-15-00092
6. ISSUED BY CODE |HpPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE l
HPOD .
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) {x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
Fairfax VA 22
a 033 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0027
10B. DATED (SEE ITEM 13)
CODE 097779698 |FAC’L'TYC°DE 08/04/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $349,466.38
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonity)
X FAR 52.243-3

E. IMPORTANT: Contractor Ois not. {X]is required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to approve the revised Work Plan and Cost Estimate that
was submitted by the Contractor on 2-9-15 and accepted by the Task Order COTR on 2-19-15.

This modification also increases the ceiling of this Task Order by $303,108.00 which brings
the total estimated cost from $183,599.00 to $486,707.00.

This modification also provides incremental funding in the amount of $349,466.38 which
brings the total obligated amount from $137,240.62 to $486,707.00.

TOCOR: Denise Rigney Max Expire Date: 10/31/2016

LIST OF CHANGES:

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem SA or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16C. DATE SIGNED

ey T
Y ys ﬁ,.-’_’ . ELECTRONC
-7 (f T SIGNATURE| 03/02/2015

(Signature of person authorized to sign)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET| - 1 4 4_020/0027/003 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Reason for Modification : Other Administrative
Action

Total Amount for this Modification: $303,108.00
New Total Amount for this Version: $486,707.00
New Total Amount for this Award: $486,707.00
Obligated Amount for this Modification:
$349,466.38
New Total Obligated Amount for this Award:
$486,707.00

Incremental Funded Amount changed: from
$137,240.62 to $486,707.00

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $183,599.00 to $486,707.00
Obligated Amount for this modification:
$349,466.38

Incremental Funded Amount changed from
$137,240.62 to $486,707.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $183,599.00 to $486,707.00

CHANGES FOR ACCOUNTING CODE:
14-15-B-03LPOCB-202B63-2505-1403LL1022-001
Percent changed from 40.8499 to 15.40968

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-03LPOCB-202B63-2505-1503LL1005-001
Beginning FiscalYear 14
Ending Fiscal Year 15

Fund (Appropriation) B
Budget Organization 03LPOCB
Program (PRC) 202B63

Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1503LL1005-001
Quantity: 0

Amount: $349,466.38
Percent: 71.80221

Subject To Funding: N
Payment Address:

Délivery Location Code: HPOD
Denise Rigney

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



PAGE OF

CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-020/0027/003 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Mail Code: 3803R
Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 08/04/2014 to 10/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1| 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 04/20/2015 See Schedule
6. ISSUED BY CODE {HPOD 7. ADMINISTERED BY (If other than Item 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
Fairfax VA
a a 22033 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0027
10B. DATED (SEE ITEM 13)
CODE 097779698 |FAC'L'TY°°DE 08/04/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [OJis extended, {Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $255,872.00
See Schedule

13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
X ORDER NO. IN ITEM 10A.

FAR 52.243-3

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor Oisnot,  [Xis required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698

The purpose of this modification is to approve the revised Work Plan and Cost Estimate that
was submitted by the Contractor on 4-8 and accepted by the Task Order COTR on 4-9.

This modification also increases the ceiling of this Task Order by $350,235 which brings
the total estimated cost from $486,707 to $836,942.

This modification also provides incremental funding in the amount of $255,872 which brings
the total obligated amount from $486,707 to $742,579.

TOCOR: Denise Rigney Max Expire Date: 10/31/2016

LIST OF CHANGES:

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
T T ELEGTRONIC
- T e sioNatTure | 04 /21 /2015
(Signature of person authorized to sign} {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET! REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0027/004 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Reason for Modification : Other Administrative
Action

Total Amount for this Modification: $350,235.00
New Total Amount for this Version: $836,942.00
New Total Amount for this Award: $836,942.00
Obligated Amount for this Modification:
$255,872.00

New Total Obligated Amount for this Award:
$742,579.00

Incremental Funded Amount changed: from
$486,707.00 to $742,579.00

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $486,707.00 to $836,942.00

Obligated Amount for this modification:
$255,872.00

Incremental Funded Amount changed from
$486,707.00 to $742,579.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $486,707.00 to $836,942.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-15~B~03L00DD~-202B63~2505~1503LL1008-001
Beginning FiscalYear 14
Ending Fiscal Year 15
Fund (Appropriation) B
Budget Organization 03LOODD
Program (PRC) 202B63
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1503LL1008-001
Quantity: O
Amount: $229,872.00
Percent: 27.4657
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:

Account code:
14-15-B-03L00PD-202BD4-2505-1503LL1008-002
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-14-020/0027/004 3 3
NAME OF OFFEROR OR CONTRAGTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY juNiT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Beginning FiscalYear 14
Ending Fiscal Year 15
Fund (Appropriation) B
Budget Organization 03LOODD
Program (PRC) 202BD4
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1503LL1008-002
Quantity: O
Amount: $26,000.00
Percent: 3.10655
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance  Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: HPOD
Denise Rigney

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination

Period of Performance: 08/04/2014 to 10/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
005 04/28/2015 PR-R3-15-00092
6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (/f other than item 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) |9A- AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
Fairfax VA 22033 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0027
10B. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 08/04/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OThe above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $20,533.62
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN [TEM 14.

CHECKONE | A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED iNTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority} -
X FAR 52.232-22
E. IMPORTANT: Contractor X]is not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698 _

The purpose of this modification is to provide incremental funding in the amount of
$20,533.62 which brings the total obligated amount from $742,579.00 to $763,112.62.
TOCOR: Denise Rigney Max Expire Date: 10/31/2016

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $20,533.62

New Total Obligated Amount for this Award: $763,112.62

Incremental Funded Amount changed: from

$742,579.00 to $763,112.62

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
((,:7(’ T ELECTRONIC
LT — SIGNATURE | 44 /28 /2015
(Si of person i to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0027/005 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) (D) (E) (F)

Obligated Amount for this modification: $20,533.62
Incremental Funded Amount changed from
$742,579.00 to $763,112.62

CHANGES FOR ACCOUNTING CODE:
14-15-B-03LPOCB-202B63-2505-1503LL1005-001
Amount changed from $349,466.38 to $370,000.00
Percent changed from 71.80221 to 44.20856

Delivery Location Code: HPOD
Denise Rigney

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination
Period of Performance: 08/04/2014 to 10/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE °F| PAGES

1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
006 06/17/2015 PR-R3-15-00233
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
Fairfax VA 22033 + | 10A MODIFICATION OF CONTRACT/ORDER NO.

EP-W-14-020

0027

108B. DATED (SEE ITEM 13)
CODEV 097779698 » FACILITY CODE 08/04/2014

11 THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in [tem 14. The hour and date specified for receipt of Offers [Jis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $30,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22

E. IMPORTANT: Contractor Xis not, [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 0977739698

The purpose of this modification is to provide incremental funding in the amount of
$30,000.00 which brings the total obligated amount from $763,112.62 to $793,112.62.

TOCOR: Denise Rigney Max Expire Date: 10/31/2016

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $30,000.00

New Total Obligated Amount for this Award: $793,112.62
Incremental Funded Amount changed: from

$763,112.62 to $793,112.62

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16C. DATE SIGNED
ELECTRONIC
SIGNATURE 06/17/2015
(Sig of person i to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA
FAR (48 CFR) 53.243

Previous edition unusable



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0027/006 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNiT UNIT PRICE AMOUNT
(R) (B) (C) (D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $30,000.00
Incremental Funded Amount changed from

$763,112.62 to $793,112.62

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-03LPOCB-202B63-2505-1503LL1015-001
Beginning FiscalYear 14
Ending Fiscal Year 15
Fund (Appropriation) B
Budget Organization O3LPOCB
Program (PRC) 202B63
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1503LL1015-001
Quantity: 0
Amount: $30,000.00
Percent: 3.58448
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: HPOD
Denise Rigney

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination
Period of Performance: 08/04/2014 to 10/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 | 4

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

007 09/28/2015 See Schedule

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than item 6) CODE l

HPOD

US Environmental Protection Agency

Headquarters Procurement Operations

Ariel Rios Building

1200 Pennsylvania Avenue, NW

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Cods) (x) 9A. AMENDMENT OF SOLICITATION NO.

SRA International, Inc.

Attn: NA 98. DATED (SEE ITEM 11)

4300 FAIR LAKES COURT

Fairfax VA 22033 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0027
10B. DATED (SEE ITEM 13)

CODE 097779698 FACILITY CODE 08/04/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
O The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $490,089.98
See Schedule

13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN [TEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.243-3

E. IMPORTANT: Contractor Ois not. [x]is required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698
The purpose of this modification is to approve the revised Work Plan and Cost Estimate that

was submitted by the Contractor on 9-18 and accepted by the COTR on 9-18. These changes are
in response to the Government's revised Statement of Work.

This modification extends the period of performance to October 31, 2017.

This modification increases the ceiling by $500,535 which brings the total estimated cost
from $836,942 to $1,337,477.

This modification also provides incremental funds in the amount of $490,089.98 which brings

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/::) ELECTROMIC

- BIGNATURE | 09/28/2015

(Signature of Contracting Officer)

of person ized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0027/007 2 4
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

the total obligated amount from $793,112.62 to
$1,283,202.60.

TOCOR: Denise Rigney Max Expire Date: 10/31/2017
LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date 'changed from
31-0CT-16 to 31-0CT-17

Total Amount for this Modification: $500,535.00
New Total Amount for this Version: $1,337,477.00
New Total Amount for this Award: $1,337,477.00
Obligated Amount for this Modification:
$490,089.98
New Total Obligated Amount for this Award:
$1,283,202.60

Incremental Funded Amount changed: from
$793,112.62 to $1,283,202.60

Maximum Potential Expiration Date changed to
10/31/2017

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

from $836,942.00 to $1,337,477.00
Obligated Amount for this modification:
$490,089.98

Incremental Funded Amount changed from
$793,112.62 to $1,283,202.60

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $836,942.00 to $1,337,477.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-BR-03L0X13-202BD4X25-2505-1503LL1020-001
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) BR
Budget Organization 03L0X13
Program (PRC) 202BD4X25
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1503LL1020-001
Quantity: O
Amount: $60,089.98
Percent: 4.49279
Subject To Funding: N
Payment Address: .
RTP Finance Center
US Environmental Protection Agency
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0027/007 3 4
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(7) (B) (c) | (E) (F)

RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-03LPOCB-202B63-2505-1503LL1020-002
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) B
Budget Organization O3LPOCB
Program (PRC) 202B63
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1503LL1020-002
Quantity: 0
Amount: $90,000.00
Percent: 6.72909
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-03LPOCB-202B63-2505-1503LL1024-001
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) B
Budget Organization O3LPOCB
Program (PRC) 202B63
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1503LL1024-001
Quantity: 0
Amount: $340,000.00
Percent: 25.421
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
T EP-W-14-020/0027/007 4 4
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNiT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (F)

RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: HPOD
Denise Rigney

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination

Period of Performance: 08/04/2014 to 10/31/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1| 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable}
008 06/22/2016 See Schedule

6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (/f other than item 6) CODE I

HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

SRA International, Inc.
Attn: NA

4300 FAIR LAKES COURT
Fairfax VA 22033

) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

CODE 097779698 FACILITY CODE

10A. MODIFICATION OF CONTRACT/ORDER NO.

X [EP-W-14-020

0027

108. DATED (SEE ITEM 13)
08/04/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

O The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

Ois extended. [is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

Items 8 and 15, and retuming

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢} By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the soficitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

Net Increase:

$485,603.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. N ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.243-3

E. IMPORTANT: Contractor Oisnot.  [X]is required to sign this document and retum 1

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to approve the revised Work Plan and Cost Estimate that
was submitted by the Contractor on 6-8 and accepted by the COTR on 6-16. These changes are
in response to the Government's revised Statement of Work.

This modification increases the ceiling by $492,382.92 which brings the total estimated

cost from $1,337,477.00 to $1,829,859.92.

This modification also provides incremental funds in the amount of $485,603.00 which brings
the total obligated amount from $1,283,202.60 to $1,768,805.60.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (7ype or print}

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR

{Signature of person authorized to sign)

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

P — ELECTROMIC

d "Mv;-"{ T e SIGNATURE | 06 /22 /2016

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-14-020/0027/008 2 | 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

TOCOR: Denise Rigney Max Expire Date: 10/31/2017
LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Total Amount for this Modification: $492,382.92
New Total Amount for this Version: $1,829,859.92
New Total Amount for this Award: $1,829,859.92
Obligated Amount for this Modification:
$485,603.00
New Total Obligated Amount for this Award:
$1,768,805.60

Incremental Funded Amount changed: from
$1,283,202.60 to $1,768,805.60

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

from $1,337,477.00 to $1,829,859.92
Obligated Amount for this modification:
$485,603.00 .

Incremental Funded Amount changed from
$1,283,202.60 to $1,768,805.60

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $1,337,477.00 to $1,829,859.92

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B~03L00WS-202B89-2505-1603LL1004-001
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) B
Budget Organization O03LOOWS
Program (PRC) 202B89
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1603LL1004-001
Quantity: O
Amount: $85,603.00
Percent: 4.67812
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR} 53.110




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-14-020/0027/008 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Account code:
15-16-B-03LPOCB-202B63-2505-1603LL1002-001
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) B.
Budget Organization O3LPOCB
Program (PRC) 202B63
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1603LL1002-001
Quantity: 0
Amount: $400,000.00
Percent: 21.8596
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: HPOD
Denise Rigney

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination
Period of Performance: 08/04/2014 to 10/31/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
- FAR (48 CFR1 53.110
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1. CONTRACT 1D CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
009 01/31/2017 PR-R3-16-00367 _
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than Item 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
% 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0027
10B. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 08/04/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. )

. 12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $199,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. 1T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.243-3

E. IMPORTANT: Contractor Ois not. [X]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 087779698

The purpose of this modification is to approve the revised Work Plan and Cost Estimate that
was submitted by the Contractor on 1-4 and accepted by the COTR on 1-10. These changes are
in response to the Government's revised Statement of Work.

This modification increases the ceiling by $200,829.59 which brings the total estimated
cost from $1,829,859.92 to $2,030,689.51.

This modification also provides incremental funds in the amount of $199,000.00 which brings
the total obligated amount from $1,768,805.60 to $1,967,805.60.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in tem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/4’/:2"?{%"(/ — ELECTROMIC
St SIGNATURE 01/31/2017
(Signature of person authorized to sign} (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED “pace  oF
. EP-W-14-020/0027/009 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(n) (B) (©) D) (E) (F)

This modification also extends the period of
performance to October 31, 2017.

TOCOR: Denise Rigney Max Expire Date: 10/31/2018
LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date changed from
31-0CT-17 to 31-0CT-18
Total Amount for this Modification: $200,829.59
New Total Amount for this Version: $2,030,689.51
New Total Amount for this Award: $2,030,689.51
Obligated Amount for this Modification:
$199,000.00
New Total Obligated Amount for this Award:
$1,967,805.60

Incremental Funded Amount changed: from
$1,768,805.60 to $1,967,805.60,

Maximum Potential Expiration Date changed to
10/31/2018

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

from $1,829,859.92 to $2,030,689.51
Obligated Amount for this modification:
$199,000.00

Incremental Funded Amount changed from
$1,768,805.60 to $1,967,805.60

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $1,829,859.92 to $2,030,689.51

NEW ACCOUNTING CODE ADDED:
Account code:

116-17-B-03L00WS-202B89-2505-1603LL1013-001

Beginning FiscalYear 16
Ending Fiscal Year 17
Fund (Appropriation) B
Budget Organization 03LOOWS'
Program (PRC) 202B89
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1603LL1013-001
Quantity: O
Amount: $199,000.00
Percent: 9.79963
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




Co REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
NTINUATION SHEET | _y_14-020/0027/009 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(2) (B) © | (E) (F)

RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: HPOD
Denise Rigney

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination

Period of Performance: 08/04/2014 to 10/31/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 5§3.110




